’ 1L ““ VICINITY MAP (NOT TO SCALE):
SITE DATA
I ADDRESS FOR SITE: 34 COVIL AVE.
PIN NUMBERS: R04917-003-038-000 3
EXISTING ZONING: cS
I /cr SITE: 20,212.50 SF. (.46 AC)
. CAMA LAND CLASSIFICATION URBAN -
— BUILDING SETBACKS REQUIRED _
FRONT 35
J SIDE 7
REAR (ABUTTING RESIDENTIAL) 25’
l BUFFER YARD
REAR 10’ REVISIONS
I SIDE 10" (SEE NOTE)
STREET YARD
PRIMARY 25" (12.5' OR 37.5)

TIES, LLC
DIv.

USE: RESIDENTIAUCOMMERCIAL

165.65' (TIE)

004-00 | -000
A HILL
19 COVIL AVENUE
DB 2069 PG ¢g
USE: RESIDENTIAL

VACGNETIC

PID RO49 | 7-
OWNER: LARRY & REBECC

TOTAL ACREAGE IN PROJECT BOUNDARY

BUILDING SIZE IN SQUARE FEET
EXISTING BUILDING

PROPOSED BUILDING

1,324 S.F. FOOTPRINT
1ST. FL. 1,251 S.F. / 2ND FL. 1,321 S.F. TOTAL 2,572 SiF.

TOTAL BUILDING S.F 5,896 S.F.
CALCULATION FOR BUILDING COVERAGE

EXISTING COVERAGE 6.55 %

PROPOSED COVERAGE 1273 %

NUMBER OF BUILDINGS 1
BUILDING HEIGHT MAX HEIGHT ALLOWED 35’

25" (ESTIMATED)
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LATE WINTER & EARLY SPRING
TEMPORARY GRASSING DETAIL

SEEDING MIXTURE

SPECIES

Rye (grain)

Annual Iespedeza (Kobe in
Piedmont and Coastal Plain,
Korean in Mountains)

Omit annual Iespedeza when duration of temporary cover is not to extend
beyond June.

SEEDING DATES:

Mountains - Above 2500 ft: Feb. 15-May 15
Below 2500 ft: Feb. 1-May 1

Piedmont - Jan. 1-May 1

Coastal Plain - Dec. 1-Apr. 15

SOIL AMENDMENTS

Follow recommendations of soil tests or apply 2,000 Ib/acre ground agricul-
tural limestone and 750 1b/acre 10-10-10 fertilizer.

MULCH
APPLY 4,000 LB/ACRE STRAW. ANCHOR STRAW BY TACKING WITH ASPHALT, NETTING,

OR A MULCH ANCHORING TOOL. A DISK WITH BLADES SET NEARLY STRAIGHT CAN BE
USED AS A MULCH ANCHORING TOOL.

MAINTENANCE

Refertilize if growth is not fully adequate. Reseed, refertilize and mulch im-
mediately following erosion or other damage.

TEMPORARY SUMMER GRASSING DETAIL

SPRING-SUMMER

PERMANENT GRASSING DETAIL
SEEDING MIXTURE

SPECIES RATE (Ib/acre)
PENSACOLA BAHIAGRASS 50
SERICEA LESPEDEZA 30
COMMON BERMUDAGRASS 10
GERMAN MILLET 10
TALL FESCUE 50
SEEDING NOTES

1. WHERE A NEAT APPEARANCE IS DESIRED, OMIT SERICEA.
2. USE COMMON BERUDAGRASS ONLY ON ISOLATED SITES WHERE IT CANNOT BE-
COME A PEST. BERMUDAGRASS MAY BE REPLACED WITH 5 lb/acre CENTIPEDEGRASS.

SEEDING DATES

APRIL1-JULY 15

SOIL AMENDMENTS

APPLY LIME AND FERTILIZER ACCORDING TO SOIL TESTS, OR APPLY 3,000 lb/acre
GROUND AGRICULTURE LIMESTONE AND 500 Ib/acre 10-10-10 FERTILIZER.

MULCH

APPLY 4,000 Ib/acre GRAIN STRAWOR EQUIVALENT COVER OF ANOTHER SUITABLE
MULCH. ANCHOR BY TACKING WITH ASPHALT, ROVING, OR NETTING OR BY CRIMPING
WITH A MULCH ANCHORING TOOL. A DISK WITH BLADES SET NEARLY STRAIGHT CAN BE
USED AS A MULCH ANCHORING TOOL.

MAINTENANCE

REFERTILIZE THE FOLLOWING APRIL WITH 50 Ib/acre NITROGEN. REPEAT AS GROWTH
REQUIRES. MAY BE MOWED ONLY ONCE A YEAR. WHERE A NEAT APPEARANCE IS
DESIRED, OMIT SERICEA AND MOW AS OFTEN AS NEEDED.

SEEDING MIXTURE
SPECIES RATE (Ib/acre)
GERMAN MILLET 40

IN THE PIEDMONT AND MOUNTAINS, A SMALL-STEMMED SUNDANGRASS MAY BE
SUBSTITUTED AT A RATE OF 50 LB/ACRE.

SEEDING NOTES

MOUNTAINS - MAY 15-AUG. 15
PIEDMONT - MAY 1-AUG. 15
COASTAL PLAN - APR. 15-AUG. 15

SOIL AMENDMENTS

FOLLOW RECOMMENDATIONS OF SOIL TESTS OR APPLY 2,000 LB/ACRE GROUND AGRICUL-
TURAL LIMESTONE AND 750 LB/ACRE 10-10-10 FERTILIZER.

MULCH
APPLY 4,000 LB/ACRE STRAW. ANCHOR STRAW BY TACKING WITH ASPHALT, NETTING,

OR A MULCH ANCHORING TOOL. A DISK WITH BLADES SET NEARLY STRAIGHT CAN BE
USED AS A MULCH ANCHORING TOOL.

MAINTENANCE

REFERTILIZE IF GROWTH IS NOT FULLY ADEQUATE. RESEED, REFERTILIZE AND MULCH IM-
MEDIATELY FOLLOWING EROSION OR OTHER DAMAGE.

TEMPORARY FALL GRASSING DETAIL

SEEDING MIXTURE
SPECIES RATE (Ib/acre)
Rye (grain) 120
SEEDING NOTES

FALL-WINTER
PERMANENT GRASSING DETAIL

SEEDING MIXTURE
SPECIES RATE (Ib/acre)
TALL FESCUE (BLEND OF TWO OR
THREE IMPROVED VARIETIES) 200
RYE (GRAIN) 25
SEEDING DATES

JANUARY - APRIL
AUGUST - DECEMBER

SOIL AMENDMENTS

APPLY LIME AND FERTILIZER ACCORDING TO SOIL TESTS, OR APPLY 3.000-5,000 lb/acre
GROUND AGRICULTURAL LIMESTONE (USE THE LOWER RATE ON SANDY SOILS) AND
1,000 Ib/acre 10-10-10 FERTILIZER.

MULCH

APPLY 4,000 Ib/acre GRAIN STRAW OR EQUIVALENT COVER OF ANOTHER SUITABLE
MULCH. ANCHOR STRAW BY TACKING WITH ASPHALT, ROVING, OR NETTING OR BY CRIMP-
ING WITH A MULCH ANCHORING TOOL. A DISK WITH BLADES SET NEARLY STRAIGHT CAN
BE USED AS A MULCH ANCHORING TOOL.

MAINTENANCE

FERTILIZE ACCORDING TO SOIL TESTS OR APPLY 40 lb/acre NITROGEN IN JANUARY

OR FEBRUARY, 40 Ib IN SEPTEMBER AND 40 b IN NOVEMBER, FROM A 12-4-8,

16-4-8, OR SIMILAR TURF FERTILIZER. AVOID FERTILIZER APPLICATIONS DURING
WARM WEATHER, AS THIS INCREASES STAND LOSSES TO DISEASE. RESEED, FERTILIZE,
AND MULCH DAMAGED AREAS IMMEDIATELY. MOW TO A HEIGHT OF 2.5-3.5 INCHES
AS NEEDED.

MOUNTAINS - AUG. 15-DEC. 15
COASTAL PLAN and PIEDMONT - AUG. 15-DEC 30

SOIL AMENDMENTS

FOLLOW SOIL TESTS OR APPLY 2,000 LB/ACRE GROUND AGRICULTURAL
LIMESTONE AND 1,000 LB/ACRE 10-10-10 FERTILIZER.

MULCH

APPLY 4,000 LB/ACRE STRAW. ANCHOR STRAW BY TACKING WITH ASPHALT, NETTING,
OR A MULCH ANCHORING TOOL. A DISK WITH BLADES SET NEARLY STRAIGHT CAN BE
USED AS A MULCH ANCHORING TOOL.

MAINTENANCE

Repair and refertilize damaged areas immediately. Topdress with 50 lb/acre
of nitrogen in March. If it is necessary to extend temporary cover beyond
June 15, overseed with 50 Ib/acre Kobe (Piedmont and Coastal Plain)

or Korean (Mountains) lespedeza in late February or early March.
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TYPE "D" CURB DETAIL
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COARSE AGGREGATE

GEO FABRIC LINER

NOTE:
CONSTRUCTION ENTRANCE TO BE 12' OR ENTIRE WIDTH OF
ENTRANCE. WHICHEVER IS GREATER.

TEMPORARY GRAVEL

CONSTRUCTION ENTRANCE

— SEE PLAN FOR CURB TYPE

1" GRID REINFORCEMENT

n w\{/ &\»

T N \\\\ \/
e IS

No. 57 GRAVEL, OR
No. 32 GRAVEL,
No. 57 LIMESTONE,
OR No. 67 GRANITE

NON-WOVEN GEO—

TEXTILE FABRIC

2
2.5

2.5'

TYPICAL UNPAVED PARKING FACILITY UNDER 25 STALLS
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NOT TO SCALE
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PLAN VIEW

/2" 6’11 1/2

7/8"¢ HOLES\

FRONT VIEW

1/2"8"/2" REINIO_RCIPE:REBAR

,i-_ﬁ_'l’ CONCRETE:
4000 PSI @
28 DAYS

*
WIDTH x LENGTH x HEIGHT

END VIEW X TR0 x4

NOTE:

1. CONTRACTOR SHALL INSTALL PER CITY OF WILMINGTON TECHNICAL STANDARD PER SD 15-13
2. CONTRACTOR SHALL INSTALL WHEEL STOP 2.5’ FROM SIDEWALK.

WHEEL STOP DETAIL

NTS

SITE WORK NOTES:

1.
2.

3.

N oo s

v ®©

10.

11.

12,

13.

14.

15.

16.

17.

18.

19.

20.
21.

22,

THE CONTRACTOR SHALL VISIT THE SITE AND BECOME FAMILIAR WITH EXISTING CONDITIONS BOTH ON AND ADJACENT TO THE SITE.

CLEARING: CONTRACTOR SHALL REMOVE ALL TREES AND VEGETATION WITHIN LIMITS OF CONSTRUCTION IF DESIGNATED TO BE REMOVED.

GRUBBING AND STRIPPING: CONTRACTOR SHALL RAKE AND REMOVE ROOTS, STUMPS, VEGETATION, DEBRIS, EXISTING STRUCTURES ABOVE AND BELOW GRADE, ORGANIC
MATERIAL OR ANY OTHER UNSUITABLE MATERIAL WITHIN LIMITS OF CONSTRUCTION.

MUCKING: CONTRACTOR SHALL COORDINATE WITH OWNER AND THEIR GEOTECHNICAL REPRESENTATIVE TO COORDINATE REMOVAL OF ANY SOFT AREAS.

DISPOSAL: CLEARED, GRUBBED, STRIPPED OR OTHER WASTE MATERIAL SHALL BE REMOVED FROM SITE AND DISPOSED OF IN A PROPERLY PERMITTED FACILITY.

FILL AND COMPACTION SHOULD COMPLY WITH GEOTECHNICAL RECOMMENDATIONS.

THE CONTRACTOR SHALL NOTE THAT THE GRADING PLAN MAY NOT REPRESENT A BALANCED EARTHWORK CONDITION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
CUT AND FILL QUANTITIES AND COMPLETE INSTALLATION TO SPECIFIED GRADES.

THE CONTRACTOR SHALL FURNISH SUITABLE BORROW MATERIAL FROM AN OFF-SITE PROPERLY PERMITTED FACILITY AS REQUIRED.

INFORMATION CONCERNING UNDERGROUND UTILITIES WAS OBTAINED FROM AVAILABLE RECORDS. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO
DETERMINE THE EXACT ELEVATIONS AND LOCATIONS OF ALL EXISTING UTILITIES AT ALL CROSSINGS PRIOR TO COMMENCING TRENCH EXCAVATION. IF ACTUAL
CLEARANCES ARE LESS THAN INDICATED ON PLAN, THE CONTRACTOR SHALL CONTACT THE DESIGN ENGINEER BEFORE PROCEEDING WITH CONSTRUCTION. ANY
CONDITION DISCOVERED OR EXISTING THAT WOULD NECESSITATE A MODIFICATION OF THESE PLANS SHALL BE BROUGHT TO THE ATTENTION OF THE DESIGN ENGINEER
BEFORE PROCEEDING WITH CONSTRUCTION.

NO CONSTRUCTION IS TO BEGIN BEFORE LOCATION OF EXISTING UTILITIES HAS BEEN DETERMINED. CALL "NC ONE-CALL" AT LEAST 48 HOURS BEFORE COMMENCING
CONSTRUCTION.

THE CONTRACTOR IS RESPONSIBLE FOR THE LOCATION AND PROTECTION OF ALL EXISTING UTILITIES DURING CONSTRUCTION. BEFORE COMMENCING ANY EXCAVATIONS
IN OR ALONG ROADWAYS OR RIGHT-OF-WAYS, PUBLIC AREAS OR IN PRIVATE EASEMENTS, THE CONTRACTOR SHALL NOTIFY ALL APPROPRIATE PERSONNEL OF THEIR
INTENT TO EXCAVATE, IN WRITING, NOT LESS THAN 10 DAYS PRIOR TO EXCAVATING.

THE CONTRACTOR SHALL BE RESPONSIBLE TO COORDINATE DISCONNECTION/ RECONNECTION AND/OR THE RELOCATION OF ALL EXISTING UTILITIES WITH APPROPRIATE
PERSONNEL.

CONTRACTOR SHALL ADJUST ALL MANHOLES, VALVE & CURB BOXES TO FINAL GRADE UPON COMPLETION OF ALL CONSTRUCTION. ANY BOXES DAMAGED OR OTHERWISE
DISTURBED BY THE CONTRACTOR SHALL BE REPAIRED AT THE EXPENSE OF THE CONTRACTOR.

EXISTING SURVEYING PERFORMED BY PATRICK BRISTOW LAND SURVEYING PC.

THE CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AT THE SITE. FURTHERMORE THE CONTRACTOR SHALL REPORT ALL DISCREPANCIES OR QUESTIONS TO THE
ENGINEER PRIOR TO INSTALLATION.

THE CONTRACTOR SHALL PROVIDE ANY AND ALL LAYOUT REQUIRED TO CONSTRUCT HIS WORK UNLESS OTHERWISE DIRECTED BY OWNER.

ALL SERVICE CONNECTIONS SHALL BE INSTALLED TO MEET ALL LOCAL, STATE, AND CFPUA CODES. METERS, TAPS, MATERIALS, WORKMANSHIP AND ALL FEES SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR AND SHALL COMPLY WITH ALL REQUIREMENTS.

ALL BACKFILL FROM UTILITY INSTALLATION MUST BE COMPACTED OR AMENDED TO PROVIDE TRAFFIC BEARING CAPACITY. GEOTECHNICAL ENGINEER TO BE CONSULTED
AT CONTRACTORS COST AS NECESSARY.

ALL AREAS SHALL BE GRADED FOR POSITIVE DRAINAGE. CONTRACTOR SHALL REPORT ANY DISCREPANCIES TO THE ENGINEER PRIOR TO INSTALLATION. ALL AREAS SHALL
BE SLOPED TO DRAIN AWAY FROM BUILDINGS AT ALL TIMES.

CONCRETE FOR WALKS, CURBS AND DRIVES SHALL HAVE A MINIMUM COMPRESSIVE STRENGTH OF 3000 PSI @ 28 DAYS - AIR ENTRAINED.

FIELD TESTING SHALL BE DONE BY AN INDEPENDENT TESTING LABORATORY PAID FOR BY THE OWNER. FURTHER TESTING REQUIRED DUE TO A FAILED TEST WILL BE PAID
FOR BY THE CONTRACTOR.

ALL SIDEWALKS SHALL BE FREE OF CRACKS, BREAKS, OR ANY OTHER DEFECT PRIOR TO RECEIVING A CERTIFICATE OF OCCUPANCY.

CONSTRUCTION SEQUENCE:

CONSTRUCTION OF SITE TO START WITH INSTALLATION OF CONSTRUCTION ENTRANCE, SEDIMENT TRAP, TREE PROTECTION FENCE AND SILT FENCE ALONG ALL LOCATIONS
PER PLANS. UPON INSTALLATION OF SILT FENCE, TREES SHOULD BE REMOVED IN LOCATIONS AS NECESSARY. ALL SLOPED AREAS SHOULD BE SEEDED IN ACCORDANCE TO
SPECIFICATIONS. SLOPE STABILIZATION IS WITHIN 21 CALENDAR DAYS OF ANY PHASE OF CONSTRUCTION. ALL OTHER AREAS MUST BE STABILIZED WITHIN 15 WORKING DAYS.

1.

GENERAL CLEARING AND GRADING OF THIS SITE WILL NOT BE DONE UNTIL THE TEMPORARY SILT FENCE, SEDIMENT TRAP, TREE PROTECTION FENCE, AND CONSTRUCTION
ENTRANCES HAVE BEEN INSTALLED.

NO CUT SLOPE OR FILL SLOPE SHALL EXCEED A RISE OR FALL OF ONE FOOT FOR EVERY RUN OF 3 FEET (1 VERTICAL TO 3 HORIZONTAL).

NO SEDIMENT WILL BE ALLOWED TO EXIT THE SITE. ALL EROSION SHALL BE CONTROLLED INCLUDING SIDE SLOPES DURING AND AFTER CONSTRUCTION.

INSTALL PRIMARY EROSION CONTROL MEASURES BEFORE BEGINNING CONSTRUCTION INCLUDING BUT NOT LIMITED TO GRAVELED CONSTRUCTION ENTRANCE, SILT
FENCE & CHECK DAMS. INSTALL ALL SECONDARY EROSION CONTROL MEASURES AS SOON AS POSSIBLE AFTER BEGINNING CONSTRUCTION.

UTILITY SERVICES, STORMWATER, & INFILTRATION BASINS TO BE INSTALLED AT THIS TIME. CONCRETE BUILDING FOUNDATIONS AND SIDEWALKS TO BE POURED.
CONTRACTOR TO COORDINATE CONSTRUCTION SEQUENCE WITH ENGINEER. CONTRACTOR TO FOLLOW

6.1. BUILDING PADS TO BE BROUGHT TO GRADE AND POURED.
6.2. PERVIOUS PAVEMENT SUBGRADE TO BE PREPARED AND PAVEMENT POURED.
6.3. BUILDINGS TO BE ERECTED. CONTRACTOR TO PROTECT ALL PERVIOUS PAVEMENT FROM WOOD DEBRIS & SAWDUST.

7.

8.
0.
10
11.
12.

13.

CONTRACTOR TO FOLLOW CONSTRUCTION SPECIFICATIONS FOR POROUS CONCRETE PROVIDED BY THE ENGINEER & REQUIRED IN STORMWATER PERMIT. CONTRACTOR
MUST CONTACT ENGINEER FOR SPECIFICATIONS PRIOR TO CONSTRUCTION TO PREVENT SUBGRADE COMPACTION AND CLOGGING OF THE PAVEMENT SURFACE AS WELL AS
THE OTHER UNIQUE CONSTRUCTION CONSIDERATIONS FOR PERVIOUS CONCRETE.

ALL EROSION CONTROL MEASURES TO BE INSPECTED AFTER EACH RAIN. SILT FENCE TO BE CLEANED WHEN HALF FULL.

A 4" LAYER OF TOPSOIL SHALL BE APPLIED TO ALL NEW AREAS TO BE GRASSED.

ALL DISTURBED AREAS SHALL BE SEEDED IN ACCORDANCE WITH SEEDING SCHEDULE.

MAINTAIN ALL EROSION CONTROL MEASURES UNTIL PROJECT IS COMPLETE.

MORE STRINGENT MEASURES MAY BE REQUIRED TO HALT EROSION IF THOSE ON THIS PLAN PROVE TO BE LESS EFFECTIVE.

REMOVE ALL TEMPORARY EROSION CONTROL MEASURES UPON COMPLETION OF CONSTRUCTION. ALL PERMANENT MEASURES SHALL BE WELL ESTABLISHED PRIOR TO
PROJECT COMPLETION.

MAINTENANCE PLAN

1.

2.

ALL EROSION AND SEDIMENT CONTROL PRACTICES WILL BE CHECKED FOR STABILITY AND OPERATION FOLLOWING EVERY RUNOFF-PRODUCING RAINFALL, BUT IN NO CASE,
LESS THAN ONCE EVERY WEEK AND WITHIN 24 HOURS OF EVERY HALF INCH RAINFALL.

ALL POINTS OF EGRESS WILL HAVE CONSTRUCTION ENTRANCES THAT WILL BE PERIODICALLY TOP-DRESSED WITH AN ADDITIONAL 2 INCHES OF 2-3 INCH STONE TO
MAINTAIN PROPER DEPTH. THEY WILL BE MAINTAINED IN A CONDITION TO PREVENT MUD OR SEDIMENT FROM LEAVING THE SITE. IMMEDIATELY REMOVE
OBJECTIONABLE MATERIAL SPILLED, WASHED OR TRACKED ONTO THE CONSTRUCTION ENTRANCE OR ROADWAYS.

SEDIMENT WILL BE REMOVED FROM HARDWARE CLOTH AND GRAVEL INLET PROTECTION, ROCK DOUGHNUT INLET PROTECTION, SEDIMENT TRAP BAFFLES, AND ROCK PIPE
INLET PROTECTION WHEN THE DESIGNED STORAGE CAPACITY HAS BEEN HALF FILLED WITH SEDIMENT. ROCK WILL BE CLEANED OR REPLACED WHEN THE SEDIMENT POOL
NO LONGER DRAINS AS DESIGNED. DEBRIS WILL BE REMOVED FROM THE ROCK AND HARDWARE CLOTH TO ALLOW PROPER DRAINAGE. SILT SACKS WILL BE EMPTIED ONCE
A WEEK AND AFTER EVERY RAIN EVENT. SEDIMENT WILL BE REMOVED FROM AROUND BEAVER DAMS, DANDY SACKS AND SOCKS ONCE A WEEK AND AFTER EVERY RAIN
EVENT.

CHECK SEDIMENT BASIN AND BAFFLES WEEKLY & AFTER EACH RAINFALL EVENT. REMOVE SEDIMENT FROM TRAP & BAFFLES AND RESTORE TO ORIGINAL VOLUME WHEN
SEDIMENT ACCUMULATES TO ABOUT % THE DESIGN VOLUME. REPAIR / REPLACE BAFFLES IF TORN, COLLAPSED, OR INEFFECTIVE.

DIVERSION DITCHES WILL BE CLEANED OUT IMMEDIATELY TO REMOVE SEDIMENT OR OBSTRUCTIONS FROM THE FLOW AREA. THE DIVERSION RIDGES WILL ALSO BE
REPAIRED. SWALES MUST BE TEMPORARILY STABILIZED WITHIN 21 CALENDAR DAYS OF CEASE OF ANY PHASE OF ACTIVITY ASSOCIATED WITH A SWALE.

SEDIMENT WILL BE REMOVED FROM BEHIND THE SEDIMENT FENCE WHEN IT BECOMES HALF FILLED. THE SEDIMENT FENCE WILL BE REPAIRED AS NECESSARY TO
MAINTAIN A BARRIER. STAKES MUST BE STEEL. STAKE SPACING WILL BE 6 FEET MAX. WITH THE USE OF EXTRA STRENGTH FABRIC, WITHOUT WIRE BACKING. STAKE
SPACING WILL BE 8 FEET MAX WHEN STANDARD STRENGTH FABRIC AND WIRE BACKING ARE USED. IF ROCK FILTERS ARE DESIGNED AT LOW POINTS IN THE IN THE
SEDIMENT FENCE THE ROCK WILL BE REPAIRED OR REPLACED IF IT BECOMES HALF FULL OF SEDIMENT, NO LONGER DRAINS AS DESIGNED OR IS DAMAGED.
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